2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 7

CONSULTANT PACKAGE NO. 1

Project I.D. 9250-12-60

Highway/Street: STH 77

Termini/Location: Ashland County Line-Upson

County: Iron

Length: 7.174 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: 2-way traffic with lane closures during daylight hours

Letting Date: November 9, 2004

Anticipated Construction Cost: $500,000-$749,000
Major Items of Work: Grading, base course, asphaltic pavement, replacing signs
Complexity Level: Low

Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: Asphalt, Concrete, Aggregate Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 2

Project I.D. 9110-05-70

Highway/Street: STH 139

Termini/Location: Cavour-Long Lake

County: Forest

Length: 10.5 miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Under traffic with flagging except for short detour
Letting Date: March 8, 2005

Anticipated Construction Cost: $2,000,000-%$2,999,999

Major Items of Work: Pulverize, new asphaltic pavement, 3’ paved shoulders, culvert replacement,
sign replacement

Complexity Level: Medium
Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Asphalt, Concrete, Aggregate Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, (715) 365-5750.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 9329-02-70

Highway/Street: CTHB

Termini/Location: Oneida County Line-Walnut Hill Road
County: Forest

Length: 1.335 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed to through traffic — no posted detour
Letting Date: November 9, 2004

Anticipated Construction Cost: $750,000-$999,999
Project I.D. # 2 9329-02-73 (AUP)

Highway/Street: CTHB

Termini/Location: Oneida County Line-Walnut Hill Road
County: Forest

Length: 1.335 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed to through traffic — no posted detour
Letting Date: November 25, 2004

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 3 9873-01-60

Highway/Street: USH 8

Termini/Location: Monico-Crandon

County: Oneida

Length: 5 miles

Project Type: Roadway Maintenance

Urban and/or Rural: Rural

Traffic Control: Open to traffic with flaggers

Letting Date: February 8, 2005

Anticipated Construction Cost: $500,000-$749,999
Project I.D. #4 9816-04-70

Highway/Street: USH 8

Termini/Location: USH 8 & Everybody’s Road Intersection
County: Forest

Length: 0.0 mile

Project Type: Hazard Elimination Safety Project
Urban and/or Rural: Rural

Traffic Control: Open to traffic with flaggers

Letting Date: June 14, 2005

Anticipated Construction Cost: $250,000-$499,999
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Major Items of Work: Grading, base, asphaltic pavement, concrete pavement, culvert pipes,
landscaping

Complexity Level: Medium
Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Asphalt, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor at (715) 365-5750.

D7, 15 Packages including 2 FS Construction Master Contracts Page 4 of 18



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 4

9391-03-70
2" Avenue, City of Antigo

Watson Street-Langlade Road

Langlade

1.0 mile

Reconstruction

Urban

Closed to through traffic with posted detour
March 8, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

9391-04-70
Deleglise Street, City of Antigo

Alternate Route-Mendick Avenue

Langlade

0.35 mile

Reconstruction

Urban

Closed to through traffic with posted detour
March 8, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

9391-05-70

North Avenue, City of Antigo

USH 45-STH 52

Langlade

0.75 mile

Pavement Replacement

Urban

Closed to through traffic with posted detour
March 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
replacement

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Pulverize, new asphaltic pavement, concrete curb & gutter, culvert

Medium

Yes

Yes

2 people

Asphaltic, Concrete, Aggregate Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 9407-01-70

Highway/Street: CTHC

Termini/Location: Prairie River Bridge B-35-0143

County: Lincoln

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to through traffic with posted detour

Letting Date: January 11, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 9860-05-70

Highway/Street: Schielke Road, Town of Schley

Termini/Location: N. Branch Pine River Bridge, B-35-0145

County: Lincoln

Length: 0.1 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic with posted detour

Letting Date: February 8, 2005

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Bridge replacement, approach work, milling asphalt, rubblizing concrete,

repairing curb and gutter, new asphaltic surface

Complexity Level: Medium

Associated Contracts:

Restrictions: Trout spawning and swallow nesting

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: Asphalt, Concrete and Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 6

9861-03-70
Snow Hill Road, Town of Scott

Devil Creek Bridge, B-35-0146
Lincoln

0.01 mile

Bridge Replacement

Rural

Closed to traffic with marked detour
February 8, 2005

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

9861-02-70
Local Street, Town of Scott

Joe Snow Road & Tannery Road

Lincoln

0.0 mile

Hazard Elimination Safety Project/Reconstruction
Rural

Closed to traffic with marked detour

December 14, 2004

Anticipated Construction Cost: $0-$99,999

Project I.D. # 3 9411-05-70

Highway/Street: CTHE

Termini/Location: New Wood River Bridge, B-35-0144
County: Lincoln

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control:
Letting Date:

Closed to traffic with marked detour
January 11, 2005

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge replacement, approach work, asphaltic surface,

Medium

Trout spawning, swallow nesting

Yes

Yes

1 person

Asphalt, Concrete and Aggregate Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.

D7, 15 Packages including 2 FS Construction Master Contracts Page 7 of 18



Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 7

9871-05-70

Willow Road, Town of Lynne
USH 8-Minocqua Town Line
Oneida

9.5 miles

Pavement Replacement
Rural

Open to traffic with flaggers

March 8, 2005

Anticipated Construction Cost: $750,000-$999,999
Project I.D. 9871-04-70

Highway/Street: Willow Dam Road, Town of Little Rice
Termini/Location: Tomahawk River Bridge, B-43-056
County: Oneida

Length: 0.01 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Closed to traffic

August 9, 2005

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Culvert replacement, pulverizing existing pavement, new asphaltic

pavement, bridge replacement and approach

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium

Yes

Yes

1-2 people

Asphalt and Aggregate Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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CONSULTANT PACKAGE NO. 8

Project I.D. #1 9887-02-70

Highway/Street: Musser Drive, Town of Emery
Termini/Location: Branch Musser Creek Bridge, B-50-0073
County: Price

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed with no marked detour

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 8716-04-70

Highway/Street: CTHW

Termini/Location: S. Fork Flambeau River Bridge, B-50-0657
County: Price

Length: 0.01 mile

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Closed to traffic with marked detour
Letting Date: January 11, 2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 3 9892-07-70

Highway/Street: Town Street, Village of Prentice
Termini/Location: S. Fork Jump River Bridge, B-50-0657
County: Price

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Closed to traffic with no detour

Letting Date: February 8, 2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #4 9893-02-70

Highway/Street: River Road, Town of Spirit
Termini/Location: N. Fork Spirit River Bridge, B-50-0074
County: Price

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed with no marked detour/temporary structure
Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999
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Major Items of Work: Bridge replacement, deck replacement, cleaning & painting steel beams,
approach work

Complexity Level: Medium
Associated Contracts:
Restrictions: Trout spawning and swallow nesting

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphalt, Concrete and Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 9

9260-04-60
STH 32

Argonne-Hiles

Forest

3.31 miles

Roadway Maintenance

Rural

Open to traffic with flagging operation

Letting Date: April 12, 2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 9260-04-61

Highway/Street: STH 32

Termini/Location: Culvert Replacement

County: Forest

Length: 0.0

Project Type: Roadway Maintenance

Urban and/or Rural: Rural

Traffic Control:

Open to traffic with flagging operation

Letting Date: April 12, 2005

Anticipated Construction Cost: $0-$99,999

Project I.D. # 3 1007-38-60

Highway/Street: Various Highways

Termini/Location: Districtwide Culvert Replacement
County: Oneida

Length: 0.0

Project Type: Miscellaneous — Culvert Replacement
Urban and/or Rural: Rural

Traffic Control:

Open to traffic with flagging operation

Letting Date: May 10, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #4 9902-03-70

Highway/Street: CTHD

Termini/Location: Long Interlaken Lake/Moss Lake Culvert Replacement
County: Vilas

Length: 0.18 mile

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Closed to traffic with marked detour

May 10, 2005

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Pavement replacement, paved shoulders, culvert and sign replacement
Complexity Level: Low

Associated Contracts: Projects 1 and 2 are tied

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Aggregate and Asphalt Sampling

Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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CONSULTANT PACKAGE NO. 10

Project I.D. #1 9897-03-70

Highway/Street: Cloverland Drive,

Termini/Location: Wisconsin River Bridge, B-63-0023

County: Vilas

Length: 0.01 mile

Project Type: Bridge Rehabilitaiton

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 9451-03-70

Highway/Street: CTHD

Termini/Location: Wisconsin River Bridge, B-43-0053

County: Oneida

Length: 0.01 mile

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic with marked detour

Letting Date: January 11, 2005

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Repair and replace damaged bridge members, bridge replacement
Complexity Level: Medium

Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Asphalt, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 8170-22-71

Highway/Street: STH 70

Termini/Location: Oxbo Flambeau River Bridge-East County Line

County: Sawyer

Length: 2.19 mile

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: August 10, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 2 8173-02-70

Highway/Street: STH 70

Termini/Location: West County Line-STH 13

County: Price

Length: 12.89 miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: August 10, 2004

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 3 1610-31-60

Highway/Street: STH 13

Termini/Location: Phillips-Fifield

County: Price

Length: 12.92 miles

Project Type: Roadway Maintenance

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Pulverize and relay, asphaltic paving, crushed aggregate base course,

polymer snowmobile crossing, culvert and sign replacement

Complexity Level: Medium
Associated Contracts: Projects 1 and 2 are tied
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Asphalt and Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D. # 3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Major Items of Work:

CONSULTANT PACKAGE NO. 12

9362-07-70

CTHC

Rosedale Road-Hetto Road
Langlade

1.0 mile

Reconstruction

Rural

Closed — open to local traffic
January 11, 2005

$250,000-$499,999

9362-07-71 (AUP)

CTHC

Rosedale Road-Hetto Road
Langlade

1.0 mile

Reconstruction

Rural

Closed — open to local traffic
January 25, 2005

$100,000-$249,999

9360-01-70

CTH B

E. Branch Eau Claire River Bridge, B-34-0041
Langlade

0.01 mile

Bridge Replacement

Rural

Closed — no marked detour

January 11, 2005

$250,000-$499,999

Grading, crushed aggregate base course, culvert pipes, asphaltic

pavement, landscaping, bridge replacement, approach work

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Low

Yes

Yes

2 people

Asphalt, Concrete and Aggregate Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 9170-07-71

Highway/Street: STH 32

Termini/Location: Sagebrush-Waupee River Road

County: Oconto

Length: 5.994 miles

Project Type: Resurface w/construction of passing lanes

Urban and/or Rural: Rural

Traffic Control: Open to traffic with flaggers

Letting Date: January 11, 2005

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. # 2 9170-08-71

Highway/Street: STH 32

Termini/Location: Gillett-Suring

County: Oconto

Length: 7.083 miles

Project Type: Resurface w/construction of passing lanes

Urban and/or Rural: Rural

Traffic Control: Open to traffic with flaggers

Letting Date: January 11, 2005

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Warranted asphaltic pavement, base aggregate, common excavation,

concrete curb & gutter, pavement marking, landscaping items

Complexity Level: Medium
Associated Contracts: Projects 1 and 2 are tied.
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 people

Required Certification: Asphalt, Concrete, and Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor, at (715) 365-5750.

D7, 15 Packages including 2 FS Construction Master Contracts Page 16 of 18



Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 14

1000-07-62
Not Applicable

Not Applicable

Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price and Vilas
Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Contract administration, staking, inspection, materials testing, but varies
by project

Low

Work orders will be written against this Master Contract based on district
project needs until June 30, 2006.

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 15

1000-07-63
Not Applicable

Not Applicable

Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price and Vilas
Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Contract administration, staking, inspection, materials testing, but varies
by project

Low

Work orders will be written against this Master Contract based on district
project needs until June 30, 2006.

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density Sampling
Inspection, Staking and Materials Testing

For more information, contact Robin Stafford, Project Development Supervisor, at (715) 365-5750.
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